



**LIST OF TENDERS RECEIVED**

**TENDER NO** : ELEC 02/2022/23

**DESCRIPTION OF TENDER** : REPLACE AND UPGRADE MEDIUM VOLTAGE (MV) AND LOW VOLTAGE (LV) ELECTRICAL NETWORK IN CALEDON ST, GREYTON

**CLOSING DATE OF TENDER** : 09 SEPTEMBER 2022

<b><u>NO</u></b>	<b><u>BIDDER</u></b>	<b><u>BID AMOUNT</u> <u>"R"</u></b>	<b><u>SUNDRY DETAILS</u></b>	<b><u>B-BBEE LEVEL</u></b>	<b><u>LOCAL CONTENT</u> <u>%</u></b>
1	HCC Energy (Pty) Ltd.	4 606 242.48	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
2	JT Maritz Electrical cc	4 794 000.44	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
3	VE Reticulation (Pty) Ltd.	4 999 939.07	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
4	Motheo Construction Group	5 303 568.16	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
5	Adenco Construction	5 439 728.57	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
6	Anchor Powerlines (Pty) Ltd.	5 667 413.84	All Incl.	2	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%

7	Sekankoe Engineering	5 993 823.00	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
8	Akal Genesis (Pty) Ltd.	5 975 866.43	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
9	MDL Engineering Company (Pty) Ltd.	6 539 675.56	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
10	VEEZ Micro Enterprises (Pty) Ltd.	6 885 063.57	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
11	Direct View projects cc	6 973 344.92	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
12	Rampserv Consulting (Pty) Ltd.	7 736 244.12	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%
13	Eagle Projects	9 776 052.83	All Incl.	1	MV & LV Cables – 90% Transformers – 90% Concrete – 100% Electricity Meters – 70%

**OFFICIALS RESPONSIBLE FOR OPENING OF QUOTATIONS**

**N.LA GRANGE**

**M. REDELINGHUYS**

**DATE: 09 SEPTEMBER 2022**